



MAHARASHTRA METRO RAIL CORPORATION LIMITED

Pune Metro Rail Project

Joint Venture of Govt. of India & Govt. of Maharashtra

CIN: U60100MH2015SGC262054

Date: 15 Sep 2022

CORRIGENDUM-II

Tender No.: P1EG-04/2022 dated 06 Aug 2022

Name of Work: Design, Engineering, Manufacture, Supply, Storage, Civil work, Erection, Testing & Commissioning of 4.0 MWp Rooftop mounted Solar PV Project including Operation and Comprehensive Maintenance (O&M) of the project in RESCO Model for a period of 25 years on rooftops of 14 Nos. Elevated Stations of Pune Metro Rail Project.

Reference: Further to Tender Documents dated 06 Aug 2022 and Corrigendum-I dated 03 Sep 2022

The following documents shall be part of Corrigendum-II:

1. Corrigendum-II: Response to pre-bid query (01 Page)
2. Addendum-1: Revised access dates (01 Page)
3. Extension of bid submission date and opening date is as under:

Activity (Event)	As per Tender Document	Revised
Date & Time of submission of Tender	Online submission up till 15.00 Hrs on 15.09.2022 in Maha-Metro's e-tender portal.	Online submission up till 15.00 Hrs on 06.10.2022 in Maha-Metro's e-tender portal.
Date & Time of Opening of Tender	On 15.09.2022 at 15.30 Hours or as decided by the authority at the Office of Maha-Metro, 101, The Orion, Opposite Don Bosco Youth Centre, Koregaon Park, Pune- 411001.	On 06.10.2022 at 15.30 Hours or as decided by the authority at the Office of Maha-Metro, 101, The Orion, Opposite Don Bosco Youth Centre, Koregaon Park, Pune- 411001.



**ED (Procurement & Contracts),
Pune Metro Rail Project,
Maharashtra Metro Rail Corporation Limited.**

Corrigendum-II Reponse to Pre-Bid query

Design, Engineering, Manufacture, Supply, Storage, Civil work, Erection, Testing & Commissioning of 4.0 MWp Rooftop mounted Solar PV Project including Operation and Comprehensive Maintenance (O&M) of the project in RESCO Model for a period of 25 years on rooftops of 14 Nos. Elevated Stations of Pune Metro Rail Project.					
Name of Work					
Tender No.	P1EG-04/2022				
Item No.	Section No.	Clause No.	Bid Condition	Bidder's queries	Reply to Bidder's queries
1	Section-IX	(a) & (b)	Site details & Access Dates	As per bid document page no. 217, section-IX (a) & (b) sites of the stations where the solar installation to be done are mentioned, however for these stations no feeder locations of MSEDCL are given, without which the exact working of the tender is not possible. Thus, please provide the details of the same.	The Feeder location of Solar Cables termination is Main Electrical Panel room i.e. ASS (Auxiliary Sub-Station) situated at every Metro station, however MSEDCL feeder for net metring is available at Main Connection of MSEDCL only.



Addendum-1

Name of Work		Design, Engineering, Manufacture, Supply, Storage, Civil work, Erection, Testing & Commissioning of 4.0 MWp Rooftop mounted Solar PV Project including Operation and Comprehensive Maintenance (O&M) of the project in RESCO Model for a period of 25 years on rooftops of 14 Nos. Elevated Stations of Pune Metro Rail Project.									
Tender No.	P1EG-04/2022										
Section Ref.	Clause No.	Sr. No.	Reach	Station Name	Existing Description			Revised Description			
					Tentative Access dates for solar works	Tentative Commercial Solar Power Generation date	Tentative Access dates for solar works	Tentative Commercial Solar Power Generation date			
Section-IX	(b) Access Dates	1	Reach-1	Bopodi	05-09-2022	05-10-2022	D	D+ 2 months			
		2		Dapodi	16-08-2022	16-09-2022	D	D+ 2 months			
		3		Khadki	31-12-2022	30-01-2023	D	D+ 2 months			
		4	Reach-2	PMC	30-09-2022	30-10-2022	D	D+ 2 months			
		5		Deccan Gymkhana	30-09-2022	30-10-2022	D	D+ 2 months			
		6		Sambhaji Park	30-09-2022	30-10-2022	D	D+ 2 months			
		7	Reach-3	Civil Court Interchange	31-12-2022	30-01-2023	D	D+ 2 months			
		8		Mangalwar Peth	30-09-2022	31-10-2022	D	D+ 2 months			
		9		Pune Station	30-09-2022	31-10-2022	D	D+ 2 months			
		10	Reach-3	Ruby Hall	31-12-2022	30-01-2023	D	D+ 2 months			
		11		Bund Garden	30-09-2022	30-10-2022	D	D+ 2 months			
		12		Yerwada	30-09-2022	30-10-2022	D	D+ 2 months			
		13		Kalyani Nagar	31-12-2022	30-01-2023	D	D+ 2 months			
		14		Ramwadi	31-12-2022	30-01-2023	D	D+ 2 months			



Note: D = Access date of site handover to the Bidder/Contractor.