

MAHARASHTRA METRO RAIL CORPORATION LIMITED

(PUNE METRO RAIL PROJECT)

Date: 17.03.2018

Name of work: DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF RECEIVING CUM AUXILIARY CUM TRACTION SUBSTATION INCLUDING HIGH VOLTAGE CABLING FROM GRID SUBSTATION, 33KV CABLE NETWORK, ASS AND SCADA SYSTEM FOR PUNE METRO RAIL PROJECT.


Tender No. P1/Tr-01/2018

Tender No. (as per portal): 126

Corrigendum – I

The Power Supply tender document P1/TR-01/2018 is postponed, the version uploaded on Dt. 26.02.2018 is under review for amendments. The uploaded document should not be referred to by the Bidders.

The entire revised tender document will be uploaded shortly with revised dates for pre-bid meeting & bid submission.


**General Manager
(Procurement)
Maha-Metro**