

**MAHARASHTRA METRO RAIL CORPORATION LIMITED**  
(Pune Metro Rail Project)

**CORRIGENDUM – VI (A)**

Date:27/11/2018

**Tender No.: P1/RS-01/2018**

**Name of Work: - DESIGN, MANUFACTURE, SUPPLY, TESTING, COMMISSIONING OF PASSENGER ROLLING STOCK (ELECTRICAL MULTIPLE UNITS) AND TRAINING OF PERSONNEL AT PUNE METRO RAIL PROJECT**

The revised dates for submission and opening of tender is as follows:

<b>Activity</b>	<b>As per Corrigendum V</b>	<b>Revised Dates</b>
Last date of Submission of Bids	At 16.00 Hrs. On 30.11.2018	At 16.00 Hrs. On 29.12.2018
Date of Opening of Bids	At 30.11.2018 at 16.30 Hours	At 29.12.2018 at 16.30 Hours



AGM/Procurement  
MAHA-METRO

MAHARASHTRA METRO RAIL CORPORATION LIMITED  
(Pune Metro Rail Project)

Date: 27.11.2018

Corrigendum VI (B)

Name of Work: DESIGN, MANUFACTURE, SUPPLY, TESTING, COMMISSIONING OF PASSENGER ROLLING STOCK (ELECTRICAL MULTIPLE UNITS) AND TRAINING OF PERSONNEL AT PUNE METRO RAIL PROJECT

Tender No.: P1 RS-01/2018

The Tender Clause SN 39 of Part A, PCC in tender document of P1/RS-01/2018 has been amended as follows:

	Clause as per Tender Document	Revised Clause
<b>Section III, PCC, Part-A Contract Data, SN 39, Sub clause 14.2 (b) Repayment amortization rate of advance payment</b>	The repayment amortization rate (%) shall be as under: The recovery of the above Advance Payment shall be done in respective currencies and shall commence when <b>10%</b> of the original contract value of the work has been paid in respective currencies (in addition to the Mobilization advance) and shall be recovered by deduction of 30% of the amount of each Interim Payment, until the total of the mobilization advance is recovered.	The repayment amortization rate (%) shall be as under: The recovery of the above Advance Payment shall be done in respective currencies and shall commence when <b>30%</b> of the original contract value of the work has been paid in respective currencies (in addition to the Mobilization advance) and shall be recovered by deduction of 30% of the amount of each Interim Payment, until the total of the mobilization advance is recovered.

  
AGM/Procurement  
Maha-Metro