

**MAHARASHTRA METRO RAIL CORPORATION LTD.**  
**PUNE METRO RAIL PROJECT**

DATE 26 Dec 2020

**Corrigendum – I**

**TENDER NO.:** P1EG-02/2020 dated 08 Dec 2020

**Name of Work** Design, Engineering, Manufacture, Supply, Storage, Civil work, Erection, Testing & commissioning of the Rooftop and Boundary Walls mounted solar PV projects under RESCO Model including Operation and Comprehensive Maintenance (O&M) of 5.0 MWP Solar PV project for a period of 25 years after commissioning of 10 Nos. of Elevated Stations and 2 Nos. of Depots for Pune Metro Rail Project.

**Reference:** Further to **Tender Documents** dated 08 Dec 2020

**Extension of Bid Opening Date & Submission Date as under:**

<b>Activity (Event)</b>	<b>As per NIT</b>	<b>Revised Dates</b>
<b>Date and Time of Submission of Tender</b>	Online Submission up till <b>16.00 Hrs</b> on <b>29.12.2020</b> on Maha Metro's E Tender Portal	Online Submission up till <b>16.00 Hrs</b> on <b>14.01.2021</b> on Maha Metro's E Tender Portal
<b>Date and Time of Opening of Tender</b>	on <b>29.12.2020</b> at <b>16.30 Hrs</b>	on <b>14.01.2021</b> at <b>16.30 Hrs</b>



(A. K. Mathur)

**EXECUTIVE DIRECTOR (Procurement & Contracts)**  
**Maharashtra Metro Rail Corporation Limited**  
**Pune Metro Rail Project**