

MAHARASHTRA METRO RAIL CORPORATION LIMITED
Pune Metro Rail Project

Date: 01 Jan 2021

CORRIGENDUM-II

Tender No.: P1EG-02/2020 dated 08 Dec 2020

Name of Work: Design, Engineering, Manufacture, Supply, Storage, Civil work, Erection, Testing & Commissioning of the Rooftop and Boundary Walls mounted Solar PV projects under RESCO Model including Operation and Comprehensive Maintenance (O&M) of 5.0 MWp Solar PV project for a period of 25 years after commissioning of 10 Nos. of Elevated Stations and 2 Nos. of Depots for Pune Metro Rail Project.

Reference: Further to **Tender Documents** dated 08 Dec 2020, **Corrigendum I** dated 26 Dec 2020.

A) Following documents shall be part of Corrigendum II dated 01 Jan 2021:

1. Response to Pre-Bid Queries: Six (06) pages
2. Addendum-1 to Corrigendum II: One (01) page
3. Annexure-1 to Addendum-1: Twenty-Eight (28) pages
4. Annexure-2 to Addendum-1: One (01) page
5. Annexure-3 to Addendum-1: Three (03) pages
6. Annexure-4 to Addendum-1: One (01) page
7. Annexure-5 to Addendum-1: One (01) page
8. Annexure-6 to Addendum-1: Three (03) pages



DGM (Procurement & Contracts)
Pune Metro Rail Project,
Maharashtra Metro Rail Corporation Limited